City of North Ridgeville Engineering Department
BID TABULATION

2022 FULL DEPTH CONCRETE PAVEMENT REPLACEMENT Bid Opening May 17, 2022 @ 11:00 AM
Engineer's Estimate = $580,000

Konstruction King, Inc. Set In Stone Contracting, LLC
ESTI- UNIT UNIT UNIT UNIT UNIT UNIT
REFJITEM ITEM DESCRIPTION MATED PRICE PRICE PRICE ITEM TOTAL PRICE PRICE PRICE ITEM TOTAL
NO. [ NO. uNIT | orTy. LABOR MATERIAL TOTAL LABOR MATERIAL TOTAL
ROADWAY
1 | 202 | PAVEMENT REMOVED 51 6366 |$ 12.00 | $ - $ 12.00 | $ 76,392.00 | $ 11.00 [ $ 350 ($ 1450 | $ 92,307.00
2 | 204 | SUBGRADE REMEDIATION cY 70 1% 6.00 [ $ 4.00|$ 10.00 | $ 700.00 | $ - $ 10.00 | $ 10.00 | $ 700.00
3 | 605 | 6"BASE PIPE UNDERDRAIN WITH GEOTEXTILE FABRIC FT 100 |$ 10.00 | $ 5.00 | $ 15.00 | $ 1,500.00 | $ 5.00 | $ 7.00 | $ 12.00 | $ 1,200.00
4 | 609 | 4" CONCRETE WALK SF 415 | % 5.00 | $ 3.00 $ 8.00 [ $ 3,320.00 | $ 4.00 | $ 4.00|$ 8.00 | $ 3,320.00
5 | 609 [ CURB, TYPE 3A LF 60 |s 35.00 | $ 10.00 | $ 45.00 | $ 2,700.00 | $ 15.00 | $ 20.00 | $ 35.00 | $ 2,100.00
6 | 611 | MANHOLE ADJUSTED TO GRADE EA 2 $ 10000 |$ 100.00 [$  200.00 | $ 40000 |$ 300.00 [$ 200.00|$ 500.00|$% 1,000.00
7 | 611 | CATCH BASIN ADJUSTED TO GRADE EA 18 |$ 200.00($ 20000|$  400.00|$ 7,200.00]$ 30000 ($ 20000|$ 50000 |$ 9,000.00
8 | 611 | CATCH BASIN RECONSTRUCTED TO GRADE EA 3 $ 50000 |$% 400.00|$  900.00 | $ 2,700.00|$ 600.00 |$  400.00 [$ 1,000.00 | $ 3,000.00
9 | 611 [ MISC. METAL (CATCH BASIN FRAME AND GRATE) LB 700 |$ 030 ]$ 140 | $ 170 | $ 1,190.00 | $ - $ 150 | $ 150 | $ 1,050.00
10 | 623 | MONUMENT BOX REMOVED AND RESET EA 5 $ 75.00 | $ 25.00|$  100.00 | $ 500.00 | $  200.00 | $ 2500 |$ 225.00 (% 1,125.00
ROADWAY SUBTOTAL =| $ 96,602.00 ROADWAY SUBTOTAL =| $  114,802.00
PAVEMENT
11 | 304 | AGGREGATE BASE cYy 702 |$ 15.00 | $ 20.00 | $ 35.00 | $ 24,570.00 | $ 550 | $ 37.00 | $ 4250 | $ 29,835.00
12 | 452 gCNfPN'RE'NFORCEDCONCRETE PAVEMENT, CLASS sy 6328 | $ 40.00 | $ 26.75 | $ 66.75 |$  422,394.00 | $ 2875 | $ 35.00 | $ 63.75|$  403,410.00
13 | 452 [ QCMS CONCRETE UPCHARGE 5\ 1 $ - $ 7.00 [ $ 7.00 [ $ 7.00]1$ - $ 6.50 | $ 6.50 | $ 6.50
PAVEMENT SUBTOTAL = $  446,971.00 PAVEMENT SUBTOTAL = $  433,251.50
TRAFFIC CONTROL
14 | 642 | STOPLINE FT 14 |3 3.00 | $ 2.00($% 5.00 | $ 70.00 ] $ 20.00 | $ 20.00 | $ 40.00 | $ 560.00
15 | 642 [ CROSSWALK FT 26 |s 3.00$ 3.00$ 6.00 [ $ 156.00 | $ 20.00 | $ 21.00 | $ 41.00 | $ 1,066.00
TRAFFIC CONTROL SUBTOTAL | $ 226.00 TRAFFIC CONTROL SUBTOTAL| $ 1,626.00
TOTAL =| $ 543,799.00 TOTAL =| $ 549,679.50

Red text indicates a clerical error in the bid form




City of North Ridgeville Engineering Department
BID TABULATION

2022 FULL DEPTH CONCRETE PAVEMENT REPLACEMENT Bid Opening May 17, 2022 @ 11:00 AM
Engineer's Estimate = $580,000

A & J Cement Contractors, Inc. D.L. Smith Concrete, Inc.
ESTI- UNIT UNIT UNIT UNIT UNIT UNIT
REFJITEM ITEM DESCRIPTION MATED PRICE PRICE PRICE ITEM TOTAL PRICE PRICE PRICE ITEM TOTAL
NO. [ NO. uNIT | orTy. LABOR MATERIAL TOTAL LABOR MATERIAL TOTAL
ROADWAY
1 | 202 | PAVEMENT REMOVED 51 6366 |$ 9.00 [ $ 1.00 | $ 10.00 | $ 63,660.00 | $ 14.00 | $ - $ 14.00 | $ 89,124.00
2 | 204 | SUBGRADE REMEDIATION cY 70 |s 40.00 | $ 10.00 | $ 50.00 | $ 3,500.00 | $ 20.00 | $ 5.00 | $ 25.00 | $ 1,750.00
3 | 605 | 6"BASE PIPE UNDERDRAIN WITH GEOTEXTILE FABRIC FT 100 |$ 7.00 [ $ 3.00 $ 10.00 | $ 1,000.00 | $ 6.00 | $ 6.00 | $ 12.00 | $ 1,200.00
4 | 609 | 4" CONCRETE WALK SF 415 |$ 7.00 | $ 3.00 $ 10.00 | $ 4,150.00 | $ 10.00 | $ 5.00 | $ 15.00 | $ 6,225.00
5 | 609 [ CURB, TYPE 3A LF 60 |s 8.00 [ $ 2.00 $ 10.00 | $ 600.00 | $ 10.00 [ $ 5.00 | $ 15.00 [ $ 900.00
6 | 611 | MANHOLE ADJUSTED TO GRADE EA 2 $ 40000 |$ 10000 |$  500.00 | $ 1,000.00 | $ 600.00|$  400.00 [$ 1,000.00 | $ 2,000.00
7 | 611 | CATCH BASIN ADJUSTED TO GRADE EA 18 |$ 400.00($ 10000 |$  500.00 | $ 9,000.00]$ 600.00 [$  400.00|$ 1,000.00 | $ 18,000.00
8 | 611 | CATCH BASIN RECONSTRUCTED TO GRADE EA 3 $ 750.00|$ 250.00 [$ 1,000.00 |$ 3,000.00 | $ 1,500.00 [$ 1,000.00|$ 2,500.00 | $ 7,500.00
9 | 611 [ MISC. METAL (CATCH BASIN FRAME AND GRATE) LB 700 |$ - $ 150 | $ 150 | $ 1,050.00 | $ - $ 3.00 % 3.00 % 2,100.00
10 | 623 | MONUMENT BOX REMOVED AND RESET EA 5 $  150.00 | $ 50.00 | $  200.00 | $ 1,00000 | $ 70000 |$  300.00|$ 1,000.00 |$ 5,000.00
ROADWAY SUBTOTAL =| $ 87,960.00 ROADWAY SUBTOTAL =| $  133,799.00
PAVEMENT
11 | 304 | AGGREGATE BASE cYy 702 |$ 25.00 | $ 20.00 | $ 45.00 | $ 31,590.00 | $ 25.00 | $ 20.00 | $ 45.00 | $ 31,590.00
12 | 452 gCNfPN'RE'NFORCEDCONCRETE PAVEMENT, CLASS sy 6328 | $ 50.00 | $ 20.00 | $ 70.00 [ $  442,960.00 | $ 40.00 | $ 23.00 | $ 63.00 | $  398,664.00
13 | 452 [ QCMS CONCRETE UPCHARGE 5\ 1 $ - $ 10.00 | $ 10.00 | $ 10.00 | $ - $ 10.00 | $ 10.00 | $ 10.00
PAVEMENT SUBTOTAL = $  474,560.00 PAVEMENT SUBTOTAL = $  430,264.00
TRAFFIC CONTROL
14 | 642 | STOPLINE FT 14 |3 30.00 | $ 10.00 | $ 40.00 | $ 560.00 | $ 40.00 | $ 20.00 | $ 60.00 | $ 840.00
15 | 642 [ CROSSWALK FT 26 |s 30.00 | $ 10.00 | $ 40.00 | $ 1,040.00 | $ 40.00 | $ 20.00 | $ 60.00 | $ 1,560.00
TRAFFIC CONTROL SUBTOTAL | $ 1,600.00 TRAFFIC CONTROL SUBTOTAL| $ 2,400.00
TOTAL =| $ 564,120.00 TOTAL=| $ 566,463.00

Red text indicates a clerical error in the bid form




City of North Ridgeville Engineering Department
BID TABULATION

2022 FULL DEPTH CONCRETE PAVEMENT REPLACEMENT Bid Opening May 17, 2022 @ 11:00 AM
Engineer's Estimate = $580,000

Denes Concrete, Inc. Tri Mor Corporation
ESTI- UNIT UNIT UNIT UNIT UNIT UNIT
REFJITEM ITEM DESCRIPTION MATED PRICE PRICE PRICE ITEM TOTAL PRICE PRICE PRICE ITEM TOTAL
NO. [ NO. uNIT | orTy. LABOR MATERIAL TOTAL LABOR MATERIAL TOTAL
ROADWAY
1 | 202 | PAVEMENT REMOVED 51 6366 |$ 3.00$ 7.00 [ $ 10.00 | $ 63,660.00 | $ 18.00 | $ - $ 18.00 [ $  114,588.00
2 | 204 | SUBGRADE REMEDIATION cY 70 |s 20.00 | $ 30.00 | $ 50.00 | $ 3,500.00 | $ 50.00 | $ 50.00 | $  100.00 | $ 7,000.00
3 | 605 | 6"BASE PIPE UNDERDRAIN WITH GEOTEXTILE FABRIC FT 100 |$ 10.00 | $ 15.00 | $ 25.00 | $ 2,500.00 | $ 15.00 | $ 15.00 | $ 30.00 | $ 3,000.00
4 | 609 | 4" CONCRETE WALK SF 415 |$ 4.00|$ 450 (% 8.50 | $ 3,527.50 | $ 6.00 | $ 6.00 | $ 12.00 | $ 4,980.00
5 | 609 [ CURB, TYPE 3A LF 60 |s 4.00|$ 1.00 | $ 5.00 | $ 300.00 | $ 19.00 [ $ 19.00 [ $ 38.00 | $ 2,280.00
6 | 611 | MANHOLE ADJUSTED TO GRADE EA 2 $ 60000|%$ 150.00$  750.00 | $ 1,500.00 | $ 30000 |$ 30000|$%$ 60000 |$ 1,200.00
7 | 611 | CATCH BASIN ADJUSTED TO GRADE EA 18 |$ 600.00($% 15000|$  750.00 | $ 13,500.00 | $ 30000 [$ 300.00|$ 60000 | $ 10,800.00
8 | 611 | CATCH BASIN RECONSTRUCTED TO GRADE EA 3 $ 1,20000|$ 300.00 [$ 1,500.00 |$ 4,500.00 | $ 600.00|$ 600.00|$ 1,200.00($ 3,600.00
9 | 611 [ MISC. METAL (CATCH BASIN FRAME AND GRATE) LB 700 |$ 1.00 [ $ 4.00|$ 5.00 | $ 3,500.00 | $ - $ 3.00 % 3.00 % 2,100.00
10 | 623 | MONUMENT BOX REMOVED AND RESET EA 5 $ 25000|$% 250.00|% 50000 |$ 2,500.00|$ 250.00|$ 250.00$ 500.00|$ 2,500.00
ROADWAY SUBTOTAL =| $ 98,987.50 ROADWAY SUBTOTAL =| $  152,048.00
PAVEMENT
11 | 304 | AGGREGATE BASE cYy 702 |$ 10.00 | $ 40.00 | $ 50.00 | $ 35,100.00 | $ 4250 | $ 4250 | $ 85.00 | $ 59,670.00
12 | 452 gCNfPN'RE'NFORCEDCONCRETE PAVEMENT, CLASS sy 6328 | $ 30.00 | $ 40.00 | $ 70.00 [ $  442,960.00 | $ 36.50 | $ 36.50 | $ 73.00 | $  461,944.00
13 | 452 [ QCMS CONCRETE UPCHARGE 5\ 1 $ - $ 4.00|$ 4.00|$ 400]$ - $ 725 (% 725 (% 7.25
PAVEMENT SUBTOTAL = $  478,064.00 PAVEMENT SUBTOTAL = $  521,621.25
TRAFFIC CONTROL
14 | 642 | STOPLINE FT 14 |3 5.00 | $ 10.00 | $ 15.00 | $ 210.00 | $ 20.00 | $ 40.00 | $ 60.00 | $ 840.00
15 | 642 [ CROSSWALK FT 26 |s 5.00 | $ 10.00 | $ 15.00 | $ 390.00 | $ 20.00 | $ 35.00 | $ 55.00 | $ 1,430.00
TRAFFIC CONTROL SUBTOTAL | $ 600.00 TRAFFIC CONTROL SUBTOTAL| $ 2,270.00
TOTAL=| $ 577,651.50 TOTAL=| $ 675,939.25

Red text indicates a clerical error in the bid form




